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JOB ESTIMATION SHEET
Ref. Number BOQ/AMD/10055/0200

Customer Name New Customer Jun27

Project Swimming pool construction @ Saar

Product Name 1.0.1 / Civil Works

Description
As per scope 
Description1
Description2
Description3

Internal comments
Internal Comments 1
Internal Comments 2
Internal Comments 3

Direct Materials Cost
Materials Details Description Qty Unit Rate Amount

Danube Building-Soft wood-MDF (Ven)
Oak 18mmx4x8 (2 Side) 2.000 CBM 13.300 26.600

Joinery Accessories-Joinery Accessories-
Polythene Sheet 125 100.000 Roll 0.349 34.900

Direct Materials Cost Total 61.500

Direct Labour Cost

Department Emp
Category No. of ppl Hours T. Hours Rate Amount

Joinery Skilled 2 10.00 20.00 2.000 40.000

Joinery Helper 2 5.00 10.00 1.000 10.000

Direct Labour Cost Total 50.000

Sub Contract
Vendor Work Type Amount

4K Building Materilas W.L.L Civil 200.000

Sub Contract Total 200.000

Hiring
Hiring Total 0.000

Others
Others Total 0.000

Material OH 61.500 5.00 % 3.075

Labour Cost OH 50.000 5.00 % 2.500

Subcontract OH 200.000 5.00 % 10.000

Hiring OH 0.000 0.00 % 0.000

Others OH 0.000 0.00 % 0.000

Profit 358.61 % 419.843

TOTAL ESTIMATED AMOUNT 1500.000 


