JOB ESTIMATION SHEET

Ref. Number

BOQ/AMD/10055/0200

Customer Name

New Customer Jun27

Project

Swimming pool construction @ Saar

Product Name

1.0.1 / Civil Works

Description

As per scope
Description1

Description2
Description3

Internal comments

Internal Comments 1
Internal Comments 2
Internal Comments 3

Direct Materials Cost

Materials Details Description Qty Unit Rate Amount
82E“1b86m5n‘ﬂi;”§£%fit d";;’Od'MDF (Ven) 2.000 CBM 13.300 26.600
Joinery Accessories-Joinery Accessories- 100.000 Roll 0.349 34.900
Polythene Sheet 125
Direct Materials Cost Total 61.500
Direct Labour Cost
Department =D No. of ppl Hours T. Hours Rate Amount
Category
Joinery Skilled 2 10.00 20.00 2.000 40.000
Joinery Helper 2 5.00 10.00 1.000 10.000
Direct Labour Cost Total 50.000
Sub Contract
Vendor Work Type Amount
4K Building Materilas W.L.L Civil 200.000
Sub Contract Total 200.000
Hiring
Hiring Total 0.000
Others
Others Total 0.000
Material OH 61.500 5.00 % 3.075
Labour Cost OH 50.000 5.00 % 2.500
Subcontract OH 200.000 5.00 % 10.000
Hiring OH 0.000 0.00 % 0.000
Others OH 0.000 0.00 % 0.000
Profit 358.61 % 419.843
TOTAL ESTIMATED AMOUNT 1500.000
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